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ADDENDUM No. 1 
 
 
 
 
 

CITY OF MILPITAS 
MILPITAS, CALIFORNIA 
ENGINEERING DIVISION 

 
CONTRACT DOCUMENTS AND SPECIFICATIONS 

FOR 
 

Creighton Park Renovation 
 

PROJECT NO. 5109 
 
 
Date:  May 8, 2019 
 
To: Plan Holders - Prospective Bidders of the subject project 
 
From:  Michael Silveira, Associate Civil Engineer 
 
 
 
 
 
             
 
Attached is Addendum #1 for the subject project. This addendum forms a part of the 
Contract Documents and modifies the Bid Documents as noted below. 
Acknowledgement of receipt of this addendum in the space provided in the Proposal is 
required. Failure to acknowledge an addendum may subject the bidder to 
disqualification.  
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At 2:00 p.m. on May 21, 2019, all bidders will submit their bids as set forth in bid 
documents and as amended by the following: 

 
ADDENDUM No. 1_ 

 
 

1. For information, enclosed are sign-in sheets for and agenda issued at pre-bid meeting on 
May 2, 2019 and May 8, 2019. 
 

2. On sheet L-3.0 callout SF-03, the Model # “88-60PL” with S-1 direct bury shall be 
replace with “#88-60PL-AR with S-1 direct bury”.  The bench shall be installed per 
detail 5 on sheet L-5.3 and the three steel bars shall be install as shown on the enclosed 
drawing “88 SER PL-3AR.” 

 
3. As shown on sheets L6.3 to L6.5s, the irrigation water meter and service shall be 

installed per City of Milpitas Standard Drawing No. 726 and the irrigation reduced 
pressure principle back preventer shall be in installed per City of Milpitas Standard 
Drawing No. 734.   

 
4. Refer to Specification: 

Specification Section 133116 – Shade Structures, add the following to Part 1-General, 
item 1.02.A: 
 
7.  The Contractor shall comply with all of the City of Milpitas Building Department, but 
not limited to, the special inspection and testing agreement. 
 
For information, enclosed is special inspection and testing agreement, for reference only, 
that will be issued as part of the Building permit for the Shade Structure.   

 
 

 
END OF ADDENDUM No. 1 

 

 
This addendum shall be signed by each bidder and kept for their files.  
Acknowledgement of receipt of this addendum in the space provided in the Proposal is 
required. Failure to acknowledge an addendum may subject the bidder to 
disqualification.  
 
 
I, 
______________________________________________________________________ 
representing 
__________________________________________________________________ 
have carefully read this addendum, understand it, acknowledge receipt of this 
addendum and will comply its terms. 
 
 
This addendum is issued by Michael Silveira, Associate Civil Engineer for the City of 
Milpitas, on July 14, 2017. 







 

CITY OF MILPITAS 

Engineering Division Phone (408) 586-3300 

455 E. Calaveras Blvd., Milpitas, CA 95035 www.ci.milpitas.ca.gov 

Superior Customer Service  Open Communication  Integrity and Accountability  Trust and Respect  Recognition and Celebration 

Creighton Park Renovation, CIP 5109 
May 2nd, 2019 at 2 pm 
May 8th, 2019 at 10 am 

 
1. INTRODUCTIONS 

            Please see the sign-in sheet. 
 

2. PROJECT OVERVIEW/SUMMARY OF WORK 
 Summary of Work: Creighton Park is approximately 5 acres with picnic areas, walking path, 

approximate 3 acres of lawn area, trees and playground equipment.  The park was originally 
constructed in 1968 with subsequent renovations completed in 1981 and 1991.  The work will 
include new picnic areas; play equipment and surface; vehicle and pedestrian pathway; Americans 
with Disabilities (ADA) accessibility improvements; DG pathway, security lighting; electrical, 
restroom structure; dog play area; utility improvements; park furnishings; and enhancements to 
entry points, landscaping and irrigation, and drainage. Additive Alternatives Bid Items includes 
installation of seat walls, mulching areas, shade structures and fitness stations. 

 Bid consists of 26 base bid items & 4 additive alternate bid items.   
 City will award the contract based on the lowest responsible and responsive bid of Base Bid plus 

Alternative Bids.  
 First Order of Work: Contractor shall submit plan, specs and calculations accordingly to the Contract 

Documents for Deferred Submittal Item for the Shade Structure-Cantillever Kite Structure (if awarded), 
Pre-Fabricate Restroom Building, and Playground including fitness stations (if award) equipment 
and structures within 30 days of Notice of Award. 

 City has received Building approval for the footing/foundation and utility connection to the 
Prefabricated Restroom Building and all Electrical work. The Permit and Field Copy plans will be after 
the City Council has award the project.  The Contractor shall comply with all Building inspection related 
to this work. 

 Shade Structure-Cantillever Kite Structure, if the alternative bid is awarded, will be a deferred 
submittal.  The Contractor will be responsible for submitting plans, specifications, and calculations to 
and obtaining a permit the City of Milpitas Building Department.  The Contractor shall comply with all 
permit and inspection requirements.  As part of the permit, the Contractor shall comply with special 
inspection and testing agreement.  An example of the agreement will be posted as addendum prior to 
the bid Opening.  City to pay the fees for Building Permit (sheet L5.6). 

 Prefabricated Restroom Structure by Restroom Company as shown on the plans for reference is pre-
approved by the City.  Prefabricated restroom structure must be approved by California Department 
of Housing and Community Development (CDHCD) and have State of California insignia on structure 
when delivered to the site. 
o The Contractor may submit approve equal for prefabricated restroom structure, but it shall meet 

all the requirements set forth in the Contract documents.  If the approved equal is accepted by the 
City, the Contractor shall obtain a building permit for footing/foundation and paid any fees for the 
permit.   

o Note a restroom structure that is not approved by CDHCD requires building permits from the City 
of Milpitas and County of Santa Clara.  If the City accept approval equal, the Contractor will have 
to obtain permits and paid all fees for the permit.   

 Playground and fitness Station (if awarded) Equipment, Structures, and Surfaces shall be certified by 
International Play Equipment Manufacturers Association (IPEMA) Certification Service.  Contractor 
shall hire the Certifies Playground Safety Inspector and shall submitted certification prior to the 
complete of close out process. 
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 PG&E to upgrade service from 100/120V to 120/240V.  Contractor to install conduit and to service 
pedestal per PG&E rules and regulations and coordinate service connection with PG&E.  PG&E is 
currently working on the design.  

 The Contractor will be responsible for the park site including mowing and irrigating the lawn areas.   
 Plan Holders List, Plans and Specifications (one volume each) can be purchased from Prints Charles 

Reprographics, 1643 S Main St, Milpitas CA 95035, phone (408) 240-3330 
www.printscharlesrepro.com or incoming@printscharlesrepro.com 
 

3. Bid Date:  May 21, 2019 at 2:00 PM  
 Bidders wishing to submit bids prior to 12:00 p.m. on May 21, 2019 must contact Michael Silveira 

at (408) 586-3303 to arrange drop off. 
 Bidders must attend one MANDATORY Pre-Bid Conference.  Questions asked by Bidders at the 

Pre-Bid Conference not specifically addressed within the Contract Documents shall be answered 
in writing, and issued as an Addendum.  Bids will not be accepted from any bidder who did not 
attend one of the mandatory Pre-Bid Conferences. 

 Written requests for information from prospective bidder’s shall be submitted to the Michael 
Silveira no later than 5 PM on May 10th, 2019. 

 
4. WORK HOURS  

 Regular work hours: 7:00 am to 4:00 pm, Monday through Friday, except holidays. 
 Contractors may be allowed to work from 7:00 a.m. to 7:00 p.m. Mondays through Fridays 

including weekends, except for holidays, if approved by the Engineer in writing.  Any work 
necessary to be performed after regular working hours, or on Saturdays and Sundays or other 
holidays, shall be performed without additional expense to the City. 

 City will provide inspection during regulars working hours from 7:30 a.m. to 3:30 p.m. Monday 
through Friday.   

 Refer to the most current version of the City of Milpitas Noise Abatement Ordinance, Ord. 196.6 
of the Municipal Code Section V-213. It shall be unlawful for any person to engage or permit to 
engage in construction of any building or related road or walkway, pool, or landscape improvement 
or in the construction operations related thereto including to operate, permit, use, or cause to 
operate any of the following at the Project site, other than between the hours of 7:00 a.m. to 7:00 
p.m., Monday through Sunday, unless otherwise approved by the City. 

 
5. SUBCONTRACTING 

 General shall perform at least 25% of work. 
 Contractor shall submit a subcontractor list with bid.  

 
6. INSURANCE REQUIREMENTS: See section 00 72 13, article 36 and 37 

 General Liability Insurance: $2.0 MILLION 
 Auto Liability Insurance: $1.0 MILLION 
 Workers Compensation Insurance 

 
 
 
 
 
 

http://www.printscharlesrepro.com/
mailto:incoming@printscharlesrepro.com
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7. Time of Contract 

 Time of Contract: 250 Calendar Days includes adverse weather days, maintenance period, 
procurement and installation of all equipment, structure and material 

 Liquidated Damages: $3,000 
 Maintenance Period shall start when the planting is installed and accepted by the City.  It 

shall continue for 60 calendar days or until the City Council accepts the project. 
 

8. COMMUNICATION: The following address should be used:  
 City of Milpitas,  
 Engineering Division  
 455 East Calaveras Blvd.  
 Milpitas, CA 95035  
 Attn: Michael Silveira 
 (408) 586-3305 
 msilveira@ci.milpitas.ca.gov 

  
9. QUESTIONS 

Refer questions to Project Manager in writing by email.  Deadline for RFIs is May 10th, 2019 
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CREIGHTON PARK: Site Improvement for 
park renovation, inclu  B-SI19-0004  3/26/2019 

Project Name  Building Permit No.  Date 

1173 OLYMPIC DR   
Project Address  Testing Inspection or Special Inspection Agency 

 
Note: Please visit http://www.ci.milpitas.ca.gov/_pdfs/bld_permit_special_inspector_list.pdf for List of 
recognized special Inspectors List.  
 
 
 
To permit applicants of projects requiring Special Inspection and/or Testing per Milpitas Municipal Code Section II-1-
22.01: 
 
BEFORE A PERMIT CAN BE ISSUED, the Owner, General Contractor, Project Architect/Engineer and Special 
Inspector shall acknowledge the required special inspections, testing and conditions by signing this Special Inspection 
and Testing Agreement and Schedule form (total of 4 pages). 
 
Contractor responsible for the construction shall submit a written statement of responsibility to the Building Official and 
the Owner per Section 1706.1 prior to the commencement of work (see attached). 
 
When determined by the Building & Safety Department, a pre-construction conference with the parties involved will be 
held to review the special inspection requirements and procedures. 
 
Special inspection and testing shall meet the minimum requirements of Milpitas Municipal Code Section II-1-22.01 and 
CBC Section 1704 and 1707.  The following conditions are also applicable: 
 
1. Contractor is responsible for notification to the Special Inspector or Agency regarding individual inspections for 

times listed on the Special Inspection Schedule and noted on the City approved plans.  Adequate notice shall be 
provided so the Special Inspector has time to become familiar with the project and do a thorough job for all 
inspections. 

 
2. Each Special Inspector shall submit his qualifications to the City and is subject to a personal interview for pre-

qualification.  Special Inspectors shall display an approved identification badge when performing the function of a 
special inspector and must have a valid ICC Certification for the type of work being inspected. Also attach a copy of 
City approved matrix list for all Special Inspectors (see enclosed). 

 
3. Duties and Responsibilities of the Special Inspector are: 
 

A. Observe the work for conformance with the CITY APPROVED (stamped) design drawings and specifications 
and applicable workmanship provisions of the CBC.  NOTE:  Shop drawings may be used only as an aid to 
inspection. 

 
B. Bring non-conforming items to the immediate attention of the contractor and note in daily report (see item 4).  If 

any such item is not resolved in a timely manner or is about to be incorporated in the work, notify the Building  & 
Safety Department immediately by telephone (408-586-3240) or in person, and the Project Engineer or 
Architect. 

Special Inspection & Testing Agreement 

msilveira
Textbox
For Reference Only
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Special Inspection and Testing Agreement & Schedule 2 of 4 July 2013 
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C. Furnish reports of tests and inspections directly to the Building and Safety Department, Engineer and Architect 
of record and others as designated.  These reports are to include the following: 

 
• Describe inspections and tests made with applicable locations. 
• List all non-conforming items. 
• Indicate how non-conforming items were resolved or indicate unresolved items as applicable. 
• Itemize changes authorized by Architect, Engineer, and Building Inspection Division if not included in non-

conformance items. 
 
D. Insure that an adequate number of pre-qualified special inspection personnel are on the job based on the 

intensity of activities, quality of work being performed and the various operations occurring. 
 
E. Submit a FINAL LETTER OF COMPLETION to the Building & Safety Department stating that all items requiring 

special inspection and testing were accomplished, approved and reported and, to the best of his knowledge, in 
conformance with the approved design drawings, specifications, approved change orders and the applicable 
workmanship provisions of the CBC.  Items not in conformance, unresolved items or any discrepancies in 
inspection coverage (i.e. missed inspections, periodic inspections when continuous was required, etc.) shall be 
specifically itemized in this report. 

 
F. FINAL LETTER OF COMPLETION shall be signed by the Licensed Registered Engineer of the Special 

Inspection Agency of record. 
 
4. Each Special Inspector shall complete and sign the Special Inspection Record at the job site for each day's 

inspection and provide a daily handwritten report in a format acceptable to the Building & Safety Department to 
remain at the job site with the contractor for review by the Building & Safety Department's Inspector.  Content of 
these daily reports shall be per Item 3C above. 

 
5. Work requiring special inspection and the performance of special inspection shall be monitored by the City's 

building inspector.  City approval is required prior to placement of concrete.  General Contractor shall schedule 
inspection by calling 408-586-2797 for each day special inspection will be conducted. 

 
6. Special inspections are to be performed on a CONTINUOUS BASIS, meaning that the SPECIAL INSPECTOR IS 

ON SITE IN THE GENERAL AREA AT ALL TIMES OBSERVING THE WORK REQUIRING SPECIAL 
INSPECTION.  Periodic inspections may be approved by the Building & Safety Department and, if approved, shall 
be noted on the SPECIAL INSPECTION AND TESTING SCHEDULE. 

 
7. Only the City approved Testing Agency of record shall sample, transport and test materials. 
 
8. Only the City approved Special Inspection Agency of record shall provide special inspectors.   
 
9. BEFORE AN OCCUPANCY PERMIT CAN BE ISSUED:  The Special Inspector or Agency shall submit a FINAL 

LETTER OF COMPLETION per item 3E above directly to the Building  & Safety Department. 
 
10. Copy of SPECIAL INSPECTION AND TESTING SCHEDULE, SPECIAL INSPECTION AND TESTING 

AGREEMENT, SPECIAL INSPECTION RECORD, and SPECIAL INSPECTION DAILY REPORT SHALL BE AT 
THE JOB SITE. 

 
 

Special Inspection & Testing Agreement (cont.) 



Permit No.: B-SI19-0004               
 

CITY OF MILPITAS 
Building & Safety Department 

455 E. Calaveras Blvd. 
Milpitas, CA  95035 

408-586-3240 
www.ci.milpitas.ca.gov  

 

 
SPECIAL INSPECTION AND 

TESTING AGREEMENT 
AND SCHEDULE 

 

 

Special Inspection and Testing Agreement & Schedule 3 of 4 July 2013 
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REINFORCED CONCRETE, GUNITE, GROUT and MORTAR: STRUCTURAL STEEL / WELDING: 
 

 

PRECAST / PRESTRESSED CONCRETE: 

Piles Post-tens Pre-tens Cladding 

    Aggregate Tests 
    Reinforcing Tests/Samples 
    Tendon Tests 
    Mix Designs 
    Reinforcing Placement 
    Invert Placement 
    Concrete Batching 
    Concrete Placement 
    Installation Inspection 
    Cast Samples 
    Pick-Up Samples 
    Compression Tests 
    Stressing Inspection 

MASONRY: 

 Tests prior to construction (Masonry Units, Wall Prisms) 
 Tests during construction (Masonry Units, Wall Prisms) 
 Placement Inspection of Units 
 Placement of Grout 

 
STRUCTURAL WOOD: 

 Inspection of Glu-Lam Fab. AITC Certificate 
 Inspection of Truss Joist Fab, Manuf. Certificate 
 Sample & Test Components 
 Sample & Test 
 (List specific members below) 
 Shop Material Identification 

 

 Sample & Test 
 (List specific members below) 
 Shop Material Identification 

x Welding Inspection x Shop x Field 
 Ultrasonic Inspection  Shop  Field 
 High Strength Bolting Inspection 
 Type bolts  N  X  F 
 Metal Deck welding Inspection 
 Reinforcing Steel Welding Inspection 

 

FIREPROOFING: 

 Placement Inspection 
 Density Tests 
 Thickness Test 
 Inspect Batching 

 

INSULATING CONCRETE: 

 Sample & Test 
 Placement Inspection 
 Unit Weights 

 

FILL MATERIAL: 

 Acceptance Tests 
 Placement Inspection 
 Field Density 
 Inspection of Pad & Trenches by 
 Soils engineer 
 Compaction Report or Pad Certification 
 Required prior to concrete pour. 

 

PAVING/ASPHALT CONCRETE: 

 Core/Test 
 Field Inspection 
 Field Report for Parking Lot 
 Sub-grade compaction Report 
   AB Compaction 
  Rock Depth and Asphalt Thickness 

 

Concrete Gunite Grout Mortar  

    Aggregate Tests 
    Reinforcing Tests 
    Mix Designs 
    Reinforcing Placement 
    Batch Plant Insp. 
    Inspect Placing 
    Cast Samples 
    Pick-Up Samples 
    Compression Tests 

Special Inspection & Testing Schedule 
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Special Inspection and Testing Agreement & Schedule 4 of 4 July 2013 
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Seismic Resisting Elements (Periodic Special Inspection is required, UON): 
 
Structural Wood: 
 

 Field-gluing operations of elements of the seismic-force-resisting system (continue Inspection) 
 Nailing and Bolting 
 Anchoring and other fastening: Specify here: 

 
 
Cold-formed Steel Framing: 
 

 Screw attachment 
 Bolting 
 Anchoring of other fastening: Specify here: 

 
 
Fastening of Mechanical and Electrical Components: 
 

 Electrical Equipment for Emergency of Standby Power systems 
 Anchorage of other Electrical Equipment in Seismic Design Category E or F 
 Installing of piping systems intended to carry flammable, combustible or highly toxic contents 
 Installing of HVAC ductwork that will contain hazardous materials. 

 
 
ADDITIONAL INSTRUCTIONS OR OTHER TESTS & INSPECTIONS: 
 

 
 
 
 

 
ACKNOWLEDGMENTS: 

  Signature  Company 

 PROPERTY OWNER:    

 GENERAL CONTRACTOR:     

 PROJECT ENGINEER/ARCHITECT:     

 INSPECTION AGENCY:     
 CHIEF BUILDING OFFICIAL:    City of Milpitas 

 
NOTE: All signatures shall be on the same page. 

Special Inspection & Testing Schedule (cont.) 
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